PHILIPPINE BIDDING DOCUMENTS

Procurement of Services of a Contractor
for the Fit-Out Construction for the
Construction Industry Authority of the

Philippines’ Leased Office Space in

NAPOLCOM Building, Sen. Gil Puyat
Ave., Makati City - Reposting

Government of the Republic of the
Philippines

IB No. 2024-02-009

Sixth Edition
July 2020



Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.



TABLE OF CONTENTS

Glossary of Terms, Abbreviations, and ACronyms ........cccceeeeeesessssssssssssssssnes 5
Section L. INVItation t0 Bid......ccciiveierinssenssenssinssenssensssnsssesssensssssssesssssssasssseses 8
Section I1. INStructions t0 BIAUEIS ....ciceeierseressnercssercssasessserssenessassssssssssasenns 11
S Yoo o 1= N0 i = [ PSPPSRI 12
2. Funding INfOrMALION .......coiiiiiiieie e 12
3. Bidding REQUITEMENTS. .....c.eiiiieiiie ettt nae e 12
4.  Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices .................... 12
ST = 1T 1] o] (SN = o o[- £ OSSP P TR 13
6.  Origin of ASSOCIAEA GOOUS......c.ccveirieriieieciesie e 13
T SUDCONTIACES ...ttt sttt b et b et et reesbe e e 13
8. Pre-Bid CONTEIENCE .......i i 13
9.  Clarification and Amendment of Bidding DOCUMENLS...........cccoviriiiieiiencneniniene 13
10. Documents Comprising the Bid: Eligibility and Technical Components............... 14
11.  Documents Comprising the Bid: Financial Component .............ccoceoeienenencnenne. 14
12, AREINALIVE BIAS ..o 14
I T =T I X TR RPROPRRN 15
14.  Bid and Payment CUMTENCIES.......ccuiiveiieieiiesie e steeste e see et esraesae e sreenreaneens 15
15, BHO SEOUIMTY ..ottt bbbt n bbb 15
16. Sealing and Marking Of BidS...........cccciiviiiiiiiiieiccie s 15
17. Deadline for SUDMISSION OF BIdS .......cccveiiiiiiiieieciesie e e 16
18. Opening and Preliminary Examination of BidS ...........ccccccovviiiiiiciicvicic e 16
19. Detailed Evaluation and Comparison Of BidS..........cccceviiiiiiiiiiiineseseeeeeen 16
20.  POSt QUANITICALION.......cciviiiiecciee ettt ettt re e e e ereesneeebeas 16
21, SIgNING OF the CONIACT ......cceeiviiiiiiiiiceeee e 16
Section H1. Bid Data SNeet.........cooviiiiiiiiii s 17
Section 1V. General Conditions of Contract.............ccccovvieiiiiniiiiiniee i, 19
1. SCOPE OF CONLIACT.....ccueiieieieeie ettt sttt st e neennee s 20
2. Sectional Completion Of WOIKS ..........cooveiiiiiiiece e 20
3. POSSESSION OF SITE .....eiiiiiiieie ettt 20
4. The Contractor’s OBlIZAtIONS .......c.uiiiiviiiiiiieiiieesiie s 20
5. Performance SECUIMLY .......ccoiiiiiiiiiii e 20
6.  Site INVeStigation REPOIS ........ccviieiieieee et 21



To WWAITANTY ..ttt b e b e e e b b e e et e e e s be e e snbeeennnes 21

Liability Of the CONtraCtor..........ccoiviiiiiiiiiseee e 21
Termination for Other CAUSES..........couiiiieii e 21

10, DAYWOIKS ..ottt 22

11, Program OFf WOIK........oooiiiiiic ettt 22

12.  Instructions, INSPections and AUAITS .........ccceiiveriiiieiierie e 22

13, AQVANCE PAYMENL.....c.iiiiieiieiieciesieee ettt ens 22

14, ProgresS PAYIMENTS ......ccoiiiiiiiieiiie ettt e e s 22

15.  Operating and Maintenance ManUAlS............ccoviririnieneneneseee s 22
Section V. Special Conditions of Contract.............ccccccveeviiee e, 24
Section V1. SPECIfICAtIONS ..........eveiiiiieiiiie et 26
SECHION VI DIAWINGS....covviieiiiie ettt e e e srne e aneee s 38
Section VI Bill of QUANTITIES .........cooiuiiiieiiiiicce e 39
Section IX. Checklist of Technical and Financial Documents..................... 40



Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI = Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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EVI.IILDIN67WITH INTEGRITY

Invitation to Bid For Procurement of a Services of Contractor for

the Fit-Out Construction for the Construction Industry Authority

of the Philippines’ Leased Office Space in NAPOLCOM Building,
Sen. Gil Puyat Avenue, Makati City - Reposting

1. The Contruction Industry Authority of the Philippines (CIAP), through the FY 2024
General Appropriations Act and CIAC Trust Receipts intends to apply the sum of
Thirty Million Eight Hundred Sixty-Six Thousand Four Hundred Eighty-Five Pesos
(Php 30,866,485.00) being the Approved Budget for the Contract (ABC) to payments
under the contract for Procurement of Services of a Contractor for the Fit-Out
Construction for the Construction Industry Authority of the Philippines’ Leased
Office Space in NAPOLCOM Building, Sen. Gil Puyat Avenue, Makati City under
Invitation to Bid (IB) No. 2024-02-009. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The CIAP now invites bids for the above Procurement Project. Completion of the
Works is required five months from the issuance of Notice to Proceed. Bidders should
have completed a contract similar to the Project. The description of an eligible bidder
is contained in the Bidding Documents, particularly, in Section Il (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from CIAP and inspect the Bidding
Documents at the address given below from 8:00AM to 5:00PM (Monday to Friday).

5. A complete set of Bidding Documents may be acquired by interested bidders on 19
February 2024 from given address and website/s below.

6. The CIAP will hold a Pre-Bid Conference on 27 February 2024, 2:00PM through
videoconferencing/webcasting via Microsoft Teams, which shall be open to
prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before 12 March 2024, 12:00PM. Late bids
shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on 12 March 2024, 2:00 PM through Microsoft Teams. Bids will

be opened in the presence of the bidders’ representatives who choose to attend the
activity.



10. The CIAP reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

THE SECRETARIAT

Bids and Awards Committee

Construction Industry Authority of the Philippines

4™ Floor Room 410, Executive Building Center

369 Sen. Gil J. Puyat Ave., cor. Makati Ave., Makati City
Telephone No.: (02)8986-4507 / (63)917-855-7198
E-mail: bac_ciap@construction.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: http://construction.gov.ph/invitation_to_bid/

19 February 2024

ATTY. HERBERTID.G. MATIENZO
Chairperson, CIAP Bids and Awards Committee
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Section 1. Instructions to Bidders
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Scope of Bid

The Procuring Entity, Construction Industry Authority of the Philippines invites Bids
for the Procurement of Services of a Contractor for the Fit-Out Construction for the
Construction Industry Authority of the Philippines’ Leased Office Space in
NAPOLCOM Building, Sen. Gil Puyat Ave., Makati City - Reposting, with Project
Identification Number 1B No. 2024-02-0009.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2024 in the
amount of Thirty Million Eight Hundred Sixty-Six Thousand Four Hundred
Eighty-Five Pesos (P30,866,485.00)

2.2.  The source of funding is the National Expenditure Program for FY 2024.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

12



Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Procuring Entity has prescribed that Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project through
videoconferencing/webcasting as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

13



10.

11.

12.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and

14



13.

14.

15.

16.

specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until 120 calendar days from the date of
the opening of bids. Any bid not accompanied by an acceptable bid security
shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

15



17.

18.

19.

20.

21.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section 111. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Renovation/ Fit-out/ Construction of Commercial Office Buildig with
Equipment Furniture and Fixture (EFF)
7.1 No further instructions
10.3 No further instructions
104 The following key personnel must meet the required minimum of three (3) years
of experience:
a. Project Manager
b. Foreman
c. Safety Officer
10.5 The Contractor is knowledgeable and has a line-up of equipment necessary,
whether leased or owned to finish the fit-out project
The Contractor must submit his/her list of equipment units to be used for the
project, categorized into owned, leased and/or under purchase agreements,
supported by certification of availability of equipment from the equipment
lessor/ vendor for the duration of the project.
12 No further instructions
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:
a.  The amount of not less than Six Hundred Seventeen Thousand Three
Hundred Twenty-Nine 7/100 (Php 617,329.7), if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
b.  The amount of not less than One Million Five Hundred Forty-Three
Thousand Three Hundred Twenty-Four 25/100 (Php 1,543,324.25) if
bid security is in Surety Bond.
19.2 Partial bid is not allowed
20 The Contractor must be duly registered with the Philippine Contractors
Accreditation Board (PCAB) of at least Small “B” in Building and Industrial
Plant. The PCAB license must be valid and effective at the time of submission
of bid.
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause
2 No further instructions
4.1 Schedule of delivery of the possession of the site to the Contractor upon
issuance of Notice to Proceed
6 No further instructions
7.2 In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: Five (5) years.
10 No dayworks are applicable to the contract.
111 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within five (5) calendar days of delivery of the
Notice of Award.
11.2 No further instructions
13 The amount of the advance payment shall not exceed 15% of the contract
price.
14 Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.
15.1 The date by which operating and maintenance manuals are required is
before payment of remaining contract price.
The date by which “as built” drawings are required is before payment of
remaining contract price.
15.2 No further instructions
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Section VI. Specifications
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TECHNICAL SPECIFICATIONS

PROCUREMENT SERVICES OF A CONTRACTOR FOR THE FIT-OUT

CONSTRUCTION FOR THE CONSTRUCTION INDUSTRY AUTHORITY OF THE

PHILIPPINES’ LEASED OFFICE SPACE IN NAPOLCOM BUILDING, SEN. GIL
PUYAT AVENUE, MAKATI CITY - REPOSTING

Background

The Construction Industry Authority of the Philippines (CIAP), an attached
agency of the Department of Trade and Industry, is central authority in the
Philippine construction industry in the forefront of construction industry policy and
program formulation, development, and implementation. CIAP spearheads
initiatives for the growth of the construction industry, through regulation, human
resource capacity building, dispute resolution and domestic and overseas
program development.

The Construction Industry Authority of the Philippines (CIAP) and its
Implementing Boards seek to undertake fit-out and leasehold improvement of the
leased office space at the NAPOLCOM Building located at Sen. Gil Puyat
Avenue, Makati City.

The fit-out is needed to provide: (1) storage spaces located at the NAPOLCOM
Building basement, (2) office space for the CIAP and its Implementing Board that
can accommodate its increasing number of employees and other personnel, (3)
reception and lobby spaces that can accommodate the CIAP’s external
stakeholders, and (4) venue for program capacity-building activities for various
stakeholders, including conduct of dispute resolutions, stakeholder and board
meetings.

Scope of Work

The Contractor is required to perform the following scope of works and provide
the deliverables in accordance with the approved plans and specifications:
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Item Scope of Work Statement of
Compliance
(See Details are indicated in the Bill of
Quantities) (Put “v” to
comply or “X” to
not comply)
1. Mobilization / Demobilization
2. Health and safety
3. Cleaning, Clearing, Hauling, and Disposal
Works
4. As-Built Plans
5. Tempor,_a_ry Facilities (including power and clo Procuring
water utilities) Entity

1. Building Administration Fees, Permits and
Clearances, and Bonds

B.1. Dismantling and Demolition Works

B.1.1 | Dismantling of existing floor treatment to
accommodate the new floor finish

B.1.2. | Demolition of existing partitions as affected by the
new layout and design

B.1.3. | Dismantling of existing ceiling treatment to
accommodate the new ceiling finish

B.2. Interior Architectural Work at Specified

Leased Area

1. Floor Finishing Works

1.1.Dismantling and Stripping Works on
Existing Floor Finishes

1.2. Supply, Delivery and Installation on New
Vinyl Tiles, Polished and Matte
Homogenous Tiles

1.3.Supply and installation of Heavy duty
epoxy paint finish with self-levelling
cement base




Item

Scope of Work

(See Details are indicated in the Bill of
Quantities)

Statement of
Compliance

(Put “v” to
comply or “X” to
not comply)

1.4. Waterproofing works (Pantry Area)
1.5. Provision of Floor Outlet Cover
2. Wall Finishing Works
2.1. Stripping Works on Existing Wall Finishes
2.2.New Painting Works
2.3.New Cement Finish Works
2.4. Supply, delivery and installation of frosted
glass walls, and painted glass panels as
whiteboards
2.5. Supply, Delivery and Installation of New
Vinyl Baseboard
3. Cabinetry
3.1. Supply and installation of cabinets, where
specified
4. Partition Works
4.1. Dismantling and Demolition Works
4.2.Supply, Delivery and Installation of
Partition Walls
5. Ceiling Works
5.1. Replacement of ceiling Boards
5.2. Rehabilitation Works on Drop Ceiling
System
6. Doors and Hardwares
6.1. Supply, Delivery and Installation of New
Laminated, Glass, Sliding Doors, where
specified
7. Masonry Works
7.1. Supply and Installation on washroom
8. Logo, Signages and Other Fixtures
8.1. Supply of CIAP logo, signages and Other
Fixtures:
a. CIAP and its Implementing Boards
Logo
Evacuation Plan
Fire Extinguisher Signage
Fire Extinguisher Stand
Hand Dryer
Bathroom/Pantry Mirror
Medicine Cabinet
Towel and Clothing Rack
Safety Mirror (Half-dome type)
Safety Mirror (Quarter-dome type)

T TQ@Tmoo00
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Item Scope of Work Statement of

Compliance
(See Details are indicated in the Bill of
Quantities) (Put “v” to
comply or “X” to
not comply)

9. Delivery and Installation of CIAP and its
Implementing Boards, signages and other
fixtures

B.3. Sanitary/Plumbing Works

1. Supply, Delivery and Installation of Fixtures at
Pantry

Pantry Sink

Pantry Faucet

Water Closet

Urinal

Lavatory

Lavatory Faucet

Toilet Paper Holder
h. Robe Hook

2. Provision of Drainage for Portable Air
Conditioning Unit at Electrical and Data Room

B.4 Electrical Works

@poooTw

1. Supply, Delivery and Installation of Electrical
Fixtures
1.1.LED Lighting Fixture
1.2.LED Panel Light
1.3.LED Exit Light Signage
1.4.LED Emergency Light
1.5. KED with Vaporproofing Housing

B.5 Fire Detection Alarm System (FDAS) Works

1. Supply, Delivery, Installation and Testing of
New Smoke Detectors
1.1. Supply of New Smoke Detectors
1.2. Delivery, Installation and Testing of New
Smoke Detectors
2. Supply, Delivery, and Installation of New Fire
Extinguisher (Ceiling Mount-Type)
2.1. Supply of New Fire Extinguisher
2.2.Delivery and installation of New Fire
Extinguisher
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ltem Scope of Work Statement of
Compliance
(See Details are indicated in the Bill of
Quantities) (Put “v” to
comply or “X” to
not comply)
C.l1 Work Stations, Chairs and Free Standing

Furniture

1. Supply, delivery and installation of work
stations, ergonomic chairs, and free
standing furniture (see Bill of Quantities)

All courses of action pertaining to the fit-out construction procedures and
discrepancies of the Project shall be fully coordinated with the authorized
representative/s of the Procuring Entity (the “End-User”). Unused and remaining
items of consumables stated in this Project shall be surrendered to the End-User
for proper storage and safekeeping.

Philippine Codes, Standards and Other Guidelines

With respect to the actual fit-out construction, applicable laws, implementing rules
and regulations and amendments (if any) prescribed by the government and/or
embodies in the following shall be observed, but not limited to:

National Building Code of the Philippines

The Labor Code of the Philippines

The Fire Code of the Philippines
Occupational Safety and Health Standards
Applicable Local Regulations and Ordinances

Duties and Responsibilities

A. The Contractor shall perform the following functions and
responsibilities:

All works and activities necessary for this Project shall be performed to the
highest standard of quality and workmanship in accordance to the fullest
intent and meaning of the plans and specifications unless otherwise specified.
All items, components, parts, materials, supplies and equipment for this
Project shall be approved by the End-user prior to its delivery and installation.

All materials for the fit-out construction and finishes shall be new, non-toxic,
non-volatile, non-flammable (treated with fire retardant if so required), non-
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carcinogenic, nonabrasive and should be ensured to pose no danger before,
during and after the completion of the

Project. All materials shall come from legal and sustainable sources.

All items, components, parts, materials, supplies and equipment specified
herein shall be brand new, compatible and integrated with the existing CIAP
design, infrastructure and facilities

10.

11.

12.

13.

14.

Inspect, examine, review and verify the proposed layout, technical
specifications, actual site conditions, affected facilities and obtain all
information necessary to ensure proper execution of the Project;
Ensure all necessary works are performed in accordance with the Bill of
Quantities (Annex “A”) and Proposed Layout/Drawings (Annex “C”) of
the Project;

Ensure all materials and deliverables have equivalent or higher quality
standard and specifications to the existing infrastructure, materials,
property and equipment of CIAP;

Ensure all items, components, parts, materials, supplies and equipment
are compatible and integrated with the existing CIAP design,
infrastructure and facilities;

Ensure that the necessary documents (e.g., gate passes, work permits,
job hazard analysis, list of personnel & equipment) are in place prior to
performing the works and activities of the Project;

Attend meetings concerning the fit-out construction of the project as
needed,;

Provide all the necessary materials, tools and equipment for the
fabrication, installation and completion of the Project;

Perform the necessary work during weekends (Saturdays and Sundays)
from 8:00 AM to 8:00 PM and/or weekdays (Monday to Friday) from 9:00
AM to 10:00 PM, subject to proper coordination and approval by the End-
user;

Ensure that all activities that could have hazardous effects (e.g.,
drilling/noisy works, paint dust and smell, path obstructions, etc.) shall
be minimal to avoid disturbances to other building tenants and possible
accidents;

Always maintain a clean work area after every workday and contain all
debris and generated wastes prior to disposal for proper coordination
with the End-User;

Surrender all unused and remaining items/consumables to the End-user
for proper accounting, storage and safekeeping;

Submit the required documents as stated in Section VI to the End-user
for proper filing;

Notify and inform the End-user on the conduct of testing and
commissioning works to ensure all installed items are in good working
condition;

14. Conduct a joint inspection / punch listing activity with the End-user
to ensure satisfactory work have been rendered;
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15. 15. Issue the delivery receipts of all required deliverables, if applicable,

and Statement of Account (SOA)/BIlling Statement (BS) to CIAP.

B. The Procuring Entity shall perform the following functions and
responsibilities:

1.

Endorse the Contractor to the building management and provide to the
Contractor the necessary forms (e.g. work permit, delivery and pull-out
gate pass, etc.) for accomplishment prior to the commencement of
activities for the Project;

Monitor the activities and coordinate with the Contractor as needed
during contract implementation of the Project;

Witness the conduct of testing and commissioning works to ensure all
installed items are in good working condition;

Conduct a joint inspection / punch listing activity with the Contractor and
issue a joint inspection report to remedy all defects found (if any) and
ensure satisfactory work have rendered;

Provide the Contractor with the existing/current as-built plans of the
office space for reference in the formulation of the work program and
schedule;

Issue a Certificate of Satisfactory Services Rendered (CSSR) after the
duration/completion and the conduct of the joint inspection/ punch listing
activity of the project;

Under the overall guidance and supervision of the Procuring Entity, the
Contractor will deliver its scope of work in accordance with this approved
Technical Specifications.

The End-user shall ensure that disposals are in accordance with existing
rules and regulations;

The End-user shall inspect the delivered items and completed works and
issue a Certificate of Acceptance and Completion upon approval of the
delivered items and completion of required works.

V. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery
date which is the date of delivery to the project site:

Lot No. Description Delivery Schedule

Procurement Services of a Contractor for |  Within five (5) months
the Fit-Out Construction for the | upon the issuance of
Construction Industry Authority of the | the Notice to Proceed
Philippines’ Leased Office Space in (NTP)
NAPOLCOM Building, Sen. Gil Puyat
Avenue, Makati City - Reposting
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VI.

Qualifications and Staff Requirements

The Contractor must be duly registered with the Philippine Contractors
Accreditation Board (PCAB) at least category “D” with size range of at least small
“B” in Building and Industrial Plant. The PCAB license must be valid and effective
at the time of submission of bid.

The Contractor shall provide the following key personnel:

Key Personnel Minimum Required Qualification

1. Duly licensed Engineer or Architect registered with
the Professional Regulation Commission

2. Atleast three (3) years of experience in fit-out design
and construction of building or office workspaces

1. At least three (3) years of experience in fit-out
construction of buildings or office workspaces

Project Manager

Foreman

1. Duly licensed relevant to occupational safety and
health

2. At least three (3) years of relevant experience in
occupational safety and health

Safety Officer

The Contractor's key personnel must meet the required qualifications and
relevant experiences supported by their respective Curriculum Vitae and
appropriate licenses. The key personnel shall only be nominated for a singled
position during the implementation of the Project.

Stages, Submittals and Deliverables
1. Pre-construction Stage

The Contractor shall initiate a kick-off meeting with the End-User within ten

(10) calendar days upon the issuance of NTP. In addition, the Contractor

shall provide the following documents:

a. Work Program Schedule (e.g., Project Timeline, Bar Chart/S-Curve,
etc.)

b. Construction Methodology on the General Works (Civil, Plumbing and
Electrical Works)

2. Construction Stage

a. All necessary permits and clearances shall be processed by the
Contractor.

b. Allitems, parts and components that will be supplied shall be inspected
by the End-user prior to its installation.

c. If there are any increase/decrease in quantities or introduction of new
work items, the CIAP may issue Variation Orders in accordance with
Annex E of the Revised Implementing Rules and Regulations of
Republic Act No. 9184.

d. Warning signs and barriers for the safety of the general public shall be
provided and personal protective equipment for the construction
personnel shall be worn at all times. Any accidents that might occur to
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VII.

VIIIL.

anyone within the construction workplace shall be the responsibility of
the Contractor at no additional cost to the CIAP.

e. Any damage that might be incurred to the existing office infrastructure,
properties, equipment and systems shall be repaired, restored and/or
replaced by the Contractor at no additional cost to the CIAP.

3. Post-construction Stage
a. The Project shall include testing and commissioning works for all
electrical, plumbing, fire detection, fire protection, structured cabling
systems that have been installed to provide CIAP a high level of
assurance that all equipment and machineries are installed in a
prescribed manner. Problems observed shall be addressed
immediately by the Contractor and coordinated with the End-user.

b. Within ten (10) calendar days upon completion of the project, the
Contractor shall submit a complete set of as-built plans duly signed and
sealed by the Contractor, in the following form/s:

i.  One (1) set of as-built plans in tracing or parchment papers for
reproduction;

ii.  Three (3) sets of as-built plans in blue print copies;

iii. One (1) set of as-built plans in electronic copy (e.g. editable
through a computer-aided design software;

iv. One (1) set of original and One (1) set of duplicate copy of
Warranty Certificates of all equipment supplied and installed
including its owner and operation manual as applicable.

c. Turn-over of all manuals, certificates, access keys and its duplicates,
and warranties of installed items (physical and/or digital copy).

Contract Duration

The contract duration shall be for a period of five months upon issuance of Notice
to Proceed.

Approved Budget for the Contract

The Approved Budget for the Contract is Thirty Million Eight Hundred Sixty-
Six Thousand Four Hundred Eighty-Five Pesos (P30,866,485.00), inclusive
of all applicable government taxes, fees and service charges, subject to the usual
budgeting, accounting and auditing rules and regulations.

Mode of Procurement

The mode of procurement shall be Competitive Bidding provided under the 2016
Revised Rules and Regulations of Republic Act No. 9184.

Information Security and Non-Disclosure Agreement

All data, documents, records, backup files, configuration files and metadata
(collectively “information”) to be provided by the Contractor for the purposes of
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XI.

XII.

XIIl.

XIV.

delivering the Services are considered confidential information and shall remain
the sole property of CIAP. The Contractor shall acknowledge the importance of
maintaining security and confidentiality of the information and agree to prevent
unauthorized transfer, disclosure, or use of this information by any third person
or entity. Contractor shall not use the Information for any purpose other than in
connection with the Services. Contractor shall ensure that it will not retain, after
completion of the Scope of Works with which the Information was provided, all or
any portion of the Information, in any manner whatsoever.

Upon completion of the Scope of Works, any and all information shall be the
property of CIAP. The Contractor shall not keep any copy of the information in
either digital or physical format, including, but not limited to notes, documents,
memoranda, and other writing, electronic records, communications, and the like.

Payment Scheme

The Contractor shall issue a SOA/BS for the completed project upon compliance
with this Technical Specifications, the Bill of Quantities, and the proposed
Layouts/Drawings. The CIAP shall pay the Contractor within fifteen (15) working
days upon receipt of the Joint Inspection Report, Delivery Receipts and SOA/BS
of the completed project and issuance of CSSR from the End-user. Payment shall
be released within CIAP premises.

Liquidated Damages

In case of delay in the delivery of expected service within the period specified in
the contract, the amount of the liquidated damages shall be the applicable rate
of one-tenth (1/10) of one percent (1%) of the cost of the unperformed portion for
every day of delay. In case the sum of total liquidated damages reaches ten
percent (10%) of the total contract price, the CIAP shall reserves the right to
rescind the contract, without prejudice to other courses of action and remedies
available to it.

Dispute Resolution

Should there be any dispute related to the contract and/or rights of the parties,
the same shall be submitted to mutual consultation, mediation, and arbitration, in
the order of application. The venue of the proceedings shall be Makati City. In
case of a court suit, the venue shall be the courts of competent jurisdiction in
Makati City, to the exclusion of all other courts. Any amendment or additional
terms and conditions to the Contract must be in writing, signed and
acknowledged by the End-User the Contractor.

Warranty
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The Contractor shall provide a warranty for one (1) year on all materials, parts
and components of the Project against any defects. This warranty shall include
replacement of materials, parts and/or components inclusive of all applicable fees
at no additional cost to CIAP. The warranty period shall commence upon approval
and acceptance of the Warranty Security by the Parties.
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Section VII. Drawings
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DTI CIAP OFFICE FITOUT PROJECT
Furniture Bid Package (VERSION 2)

CONSTRUCTION INDUSTRY AUTHORITY
OF THE PHILIPPINES

2\D & 3RD FLOORS, NAPOLCON BUILDING, SEN. GIL
PUYAT AVE., MAKATI



W31

DESCRIPTION :

DESKING SYSTEM IN WHITE WORKTOP AND M
ATTE CHARCOAL GRAY METAL LEG FRAME. F
RONT PANEL IN FABRIC (VERIFY COLOR) WIT
H OPTION FOR SIDE PANELS. PROVIDE WIRE M
ANAGEMENT ACCESS ON TABLETOP.

FABRIC PANEL COLOR FOR APPROVAL

PROVIDE MOBILE PEDESTALS
ET 1 2 »
\‘a-/ =
¥ s——

FABRIC

'W - :
= ) _— FLIP TOP COVER

& WIRE TRAY



WS2

DESCRIPTION :

DIRECTOR’S TABLE & SIDE/
BACKWORKING

DESKING SYSTEM IN WHITE WO
RKTOP AND MATTE CHARCOAL
GRAY METAL LEG FRAME. PRO
VIDE WIRE MANAGEMENT
ACCESS ON TABLETORP.

PROVIDE MOBILE PEDESTALS

500




WS 3 RACEWAY FOR POWER AND DATA OUTLETS

1200.0mm

Frontliner Workstation
(1800mm W x 2000mm L x 1500mm H)
Inner Dimensions
NOTE: ACTUAL TEMPLATING REQUIRED

=Monolithic modular partition with tiled appearance
sUpper portion in %4 thick clear glass panels, rest in fabric
with accent panels(with MDF baking and honeycomb core).
=Powder coated aluminum trims/components

=\Worktops in laminate finish with PVC edging (25mm
thick)

=With Keyboard Tray and CPU Holder

=CPU holder shall be powder coated metal with heavy duty
plastic casters.

=Provide grommets on both corners of Main Worktop
=Disregard color shown in picture

=Supplier is required to present mock-up unit or show actual
installation of similar specifications

=Mobile pedestal is to be supplied separately.

=Panel thickness is minimum 60 mm

1800mm




WS 4 RACEWAY FOR POWER AND DATA OUTLETS

e, A

1500MM

1800MM S

Cashier Work Station

(1800mm W x 2000mm L x 1500/1800mm H)
Inner Dimensions

NOTE: ACTUAL TEMPLATING REQUIRED

af

=Monolithic modular partition with tiled appearance
=Upper portion in %4” thick clear glass panels, rest in fabric
with accent panels(with MDF baking and honeycomb core).
=Powder coated aluminum trims/components

=\Worktops in laminate finish with PVC edging (25mm
thick)

=With Keyboard Tray and CPU Holder

=CPU holder shall be powder coated metal with heavy duty
plastic casters.

=Provide grommets on both corners of Main Worktop
=Disregard color shown in picture

=Supplier is required to present mock-up unit or show actual
installation of similar specifications

=Mobile pedestal is to be supplied separately.

=Panel thickness is minimum 60 mm

1800MM




E1

STAFF CHAIR (Low Back Ergonomic Chair)

-Low back ergonomic chair with arms

-Complete with gas lift and tilting mechanism
-Base and casters in heavy duty propylene plastic
-Backrest fabric in accent color

-Picture is representation only

E2

MEETING/CONFERENCE ROOM (Mid Back
Ergonomic Chair)

-Mid back ergonomic chair with arms

-Complete with gas lift and tilting mechanism
-Base and casters in heavy duty propylene plastic
-Backrest fabric in accent color

-Picture is representation only

Minimum seat dimensions is 500mm x 500mm




E3

GUEST CHAIR

-Low back ergonomic chair with armrests
-Fixed legs (sled type optional)

-Backrest fabric in accent color

-Picture is representation only

Minimum seat dimensions is 450mm x 450mm




E4

ASEC/DIRECTOR/A-DIRECTOR’S CHAIR (High
Back Ergonomic Chair)

- back ergonomic chair with arms

-Complete with gas lift and tilting mechanism
-Base and casters in heavy duty propylene plastic
-Backrest fabric in accent color

-Picture is representation only

Minimum seat dimensions is 500mm x 500mm




ES

PANTRY

=Colored plastic seat and backrest

=Metal framing in polished chrome finish

=Fully stackable

=Disregard color shown in picture (blue or gray is
preferred)

Minimum seat dimensions is 450mm x 450mm




E6

Frontline Waiting Area Chairs

= Metal legs (sled type)
= Plastic seat and backrest
= Stackable and interlockable

-z ' ﬁbleliﬁ e

'[@"F |
—_=

\

i == A

e ‘
[
1|




EXECUTIVE DIRECTOR/D.C.

T1 TABLE

=See drawing for dimensions and
specifications

=\Wood simulated laminate finish

=Table top laminate thickness should be
25mm

=Provide with ¥ thick painted glass table
top

THIS MODLLE —,
WITH 4 DRAWERS %\
0N OPPOSITE SIDE

700 mm T 2000 mm

THIS MORULE
WITH CABINET

' Okl CPROSITE SIDE
760 mm

N 12" STAINLESS STEEL
BAR INSERTS



T1

3000MM
(VERIFY ON SITE)

760.0mm

METAL ==t
HANDGRABS

EXECUTIVE DIRECTOR/DC

PARTICLE BOARD PANELS PACIWORKING TABLE

INWEOD LAMINATE FINISH See drawing for dimensions and
specifications

- & CABINET MODULES, DOORS WITH =Table top laminate thickness should be

CONCEALED HINGES AND PVC EDGING. amm

-5 DRAWERS WITH FLLL EXTENSION GUIDES t-(f’prowde with ¥4 thick painted glass table
=Use full aluminum handgrabs




T2

PANTRY TABLE

=19mm particle board table top in wood simulated
laminate finish

=Powder coated metal base

=700mm (D) x 700mm (L) 760mm (H)




T3

CONFERENCE TABLE

=19mm particle board table top in laminate finish.
=White laminated tabletop with machine pressed edges.
Metal base with lockable heavy duty casters. Must be
stackable / Stowable. Provide wire management and
access / gromets.

=600mm (D) x 1800mm (L) 760mm (H)




T4

1050.0mm

RECEPTION TABLE

=\Wood construction with wood veneer panels
=Provide grommets at both end of table top
=Provide with mobile pedestal (3 drawer, ga. 20)
= Synthetic stone countertop

=See drawing for dimensions

1511.8mm




TS

RECEPTION SIDE TABLE

Base frame using 17x1” black iron square tubing in
matte black powder coated finish, provide bottom
gliders. Tabletop Using 1/2” thk synthetic stone. In
marble or fresh concrete design, for approval.

Dimensions 400mmD x 500mmL x 600mmH




T6

EXECUTIVE DIRECTOR MEETING TABLE

=For Meeting Table - 20mm particle board table top in
wood simulated laminate finish

=Powder coated metal base

=1200mm (Dia) x 760mm (H)




C1

RECEPTION ARMCHAIR

-Fully upholstered with woven fabric

-Wooden frame construction

-Legs/armrests using solid wood components in oil
stain finish

-Dimensions — 850mm W x 850 mm L x 750mm H




S1

RECEPTION SOFA

-Sofa version of armchair (C2)

-Fully upholstered with woven fabric

-Wooden frame construction

-Legs/armrests using solid wood components in oil stain
finish

-Dimensions — 850mm W x 2200 mm L x 750mm H




PROJECT DTI CIAP OFFICE FIT-OUT
LOCATION BF, 2F & 3F NAPOLCOM BUILDING, Sen. Gil Puyat Ave., Makati City
SUBJECT MATERIAL SPECIFICATIONS

| PICTURE | DESCRIPTION

1 FLOOR FINISHES

RECEPTION AREA
600MM X 600MM
FF-1
POLISHED DIAMOND WHITE
TILE CENTER

OR APPROVED EQUAL

EXECUTIVE OFFICES & MEETING ROOMS
FF-2
185mm x 1200mm X 4mm

AUTUMN WHEAT
APO VINYL

OR APPROVED EQUAL

GENERAL OFFICE AREA
FF-3 300mm x 300mm X 3MM

STERLING GREY
APO VINYL TILES

WASHROOMS
FF-4 600MM X 600MM

PETRONE SILVER MATTE
LA BEKA

OR APPROVED EQUAL




2 WALL FINISHES

GENERAL WALL COLOR
WEF-1

COLOR NAME

Wialking On Alr

GOLOR CODE

BM-0195

PRODUCT / COLLECTION

BOYSEN® Medley {Auquat 2015

GLOSS ROLLER PAINT
FINISH

WALKING ON AIR

BOYSEN

OR APPROVED EQUAL

PAINTED GLASS WHITEBOARDS
WE-2

VARIES (6mm thickness)

PLAIN WHITE (OPTIC CLEAR)
GRAPHICOTE

OR APPROVED EQUAL

WOOD VENEER (ACCENT WALLS/WOOD DOORS)
WEF-2

PRE FINISHED LIGHT WALNUT
WOOD VENEER

EUROASIA

OR APPROVED EQUAL

BUILT IN CABINET DOORS
WE-3

(COLOR MAY VARY IN ACTUAL)

WALNUT

WILSONART

OR APPROVED EQUAL




WF-4

WASHROOMS (WALLS)

600MM X 600MM

PETRONE SILVER MATTE
LA BEKA

OR APPROVED EQUAL

LAVATORY/PANTRY COUNTERTOPS

BLACK GRANITE
(NATURAL STONE)

OR APPROVED EQUAL

w

ELECTRICAL FIXTURES

3.1

VERIFY LIGHTING LAYOUT

AR AIBEAL. ARBERAL (VSSS LAY

9W LED SQUARE PANEL
LIGHT (150mm x 150mm)

COOL WHITE (4000K)
IDEALIGHT

OR APPROVED EQUAL

3.2

VERIFY LIGHTING LAYOUT

5W LED MR16 LED FOCUSABLE
MODULAR SHOP LIGHT

COOL WHITE (4000K)

IDEALIGHT

OR APPROVED EQUAL

3.3

GENERAL OFFICE AREA

9W LED SQUARE PANEL
LIGHT (600mm x 600mm)

DAYLIGHT WHITE




IDEALIGHT

OR APPROVED EQUAL

4 PLUMBING FIXTURES
ALL COMMON WASHROOMS
4.1 WATER CLOSET
AMERICAN STANDARD
NEO MODERN
2 PIECE/DUAL FLUSH
e OR APPROVED EQUAL
ALL COMMON WASHROOMS
4.2 Single Hole Lever Type Lavatory
Mixer
[ it
7 ' Concept Round Basin Mixer
%;;7 American Standard
g OR APPROVED EQUAL
ALL COMMON WASHROOMS
4.3 Wall Hung Lavatory - Ordinary
American Standard New Codie
.i.. 350mm

OR APPROVED EQUAL




4.4

PANTRY

STAINLESS STEEL SINK

X102.602 Double Bowl! Kitchen

Sink
American Standard

OR APPROVED EQUAL

4.5

PANTRY

PANTRY SINK FAUCET

Minimalistic Deck Mount

Kitchen Mixer
Faucet

American Standard

OR APPROVED EQUAL

4.6

ALL COMMON WASHROOMS

Toilet Paper Holder
Concept Round

American Standard

OR APPROVED EQUAL

4.7

ALL COMMON WASHROOMS

Robe Hook
Concept Round

American Standard




OR APPROVED EQUAL
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PROJECT :DTI CIAP OFFICE FIT OUT PROJECT ‘ ‘

LOCATION : Basement, 2nd & 3rd Floors, Napolcom Building, Sen. Gil Puyat Ave., Makati

SUBJECT : Preliminary Budgetary Estimates (Interior Architecture & Engineering Works)

DURATION: TBD

ITEM TOTAL

COST

[N

Interior Architecture & Engineering

Works

N

Furniture

GRAND TOTAL




PROJECT

: DTI CIAP OFFICE FIT OUT PROJECT

LOCATION : Basement, 2nd & 3rd Floors, Napolcom Building, Sen. Gil Puyat Ave., Makati

SUBJECT

: Preliminary Budgetary Estimates (Interior Architecture & Engineering Works)

DURATION: Five (5) months

ITEM QTY UNIT UNIT COST TOTAL
COST
GROUND FLOOR

1|Work Stations
1.1|Staff Work Station 177.00 sets
1.2|Staff Mobile Pedestal 177.00 sets
1.3|Frontliner Work Station 12.00 sets
1.4|Frontliner Mobile Pedestal 12.00 sets
1.5|Cashier Work Station 4.00 sets
1.6|Cashier Mobile Pedestal 4.00 sets

2|Ergonomic Chairs
2.1|Staff Chairs (Low Back) 177.00 sets
2.2|Division Head (Mid Back) 14.00 sets
2.3|Guest Chairs (Div Heads/Dir Guest Chair) 70.00 sets
2.4| Asec/Director's/AD's Chair (High Back) 5.00 set
2.5|MeetingTraining Chairs 72.00 pcs
2.6|Cashiers High Stool 4.00 pcs

3|Free Standing Furniture
3.1|Executive Director's Table (including backworking) 5.00 pcs
3.2|DC's/Comm’s Table (including side/backworking) 14.00 pcs
3.3|ED's Meeting Table 5.00 pcs.
3.4|Reception Counter 2.00 pcs.
3.5|Reception Armchair 4.00 pcs.




3.6|Reception Sofa 6.00 pcs.
3.7|Reception Center Table 4.00 pcs.
3.8|Reception Side Table 2.00 pcs.
3.9|Reception Gang Chairs 14.00 pcs.
3.10|Meeting/Training Room Tables 42.00 pcs.
3.11]| Lateral Filing Cabinets 68.00 pcs.

GRAND TOTAL




PROJECT

: DTI CIAP OFFICE FIT OUT PROJECT

|

LOCATION : Basement, 2nd & 3rd Floors, Napolcom Building, Sen. Gil Puyat Ave., Makati

SUBJECT

: Preliminary Budgetary Estimates (Interior Architecture & Engineering Works)

DURATION: Five (5) months

SCOPE OF WORK QTY UNIT MATERIAL LABOR UNIT TOTAL
COST COST COST COST
1|Dismantling & Demolition Works
1.1|Dismantling of existing floor treatment to
accommodate the new floor finish
Basement Floor 406.00 sg.m.
2nd Floor 1,078.00 sg.m.
3rd Floor 1,078.00 [ sg.m.
1.2|Demolition of existing partitions as
affected by the new layout and design
Basement Floor 378.00 sg.m.
2nd Floor 1,071.00 sg.m.
3rd Floor 1,071.00 sg.m.
1.3|Dismantling of existing ceiling treatment
to accommodate the new ceiling finish
Basement Floor -
2nd Floor 1,078.00 sg.m.
3rd Floor 1,078.00 sg.m.
2| Interior Architectural Work
2.1|Eloor Works
2.1.1|Supply and installation of the following

floor treatments




2111

Polished homogenous tiles 600mm x

600mm complete with cement topping

Basement Floor

2nd Floor

127.00

sg.m.

3rd Floor

196.00

sg.m.

2.1.1.2

150mm x 1000mm x 3mm simulated wood

vinyl tiles complete with self levelling base

(Offices & Meeting/Conference Rms)

Basement Floor

2nd Floor

408.00

sg.m.

3rd Floor

229.00

sg.m.

2.1.1.3

300mm x 300mm x 3mm vinyl tiles complete

with self levelling cement base (Gen

Office Area)

Basement Floor

2nd Floor

478.00

sg.m.

3rd Floor

586.00

sg.m.

2114

Matte homogenous tiles 600mm x

600mm with min R9 anti slip rating complete

with cement topping/waterproofing

Basement Floor

20.00

sg.m.

2nd Floor

21.00

sg.m.

3rd Floor

21.00

sg.m.

2.1.15

Heavy duty epoxy paint finish with self levelling

cement base

Basement Floor

389.00

sg.m.

2nd Floor

3rd Floor

2.2

Wall Works




2.2.1

Supply and installation of drywall

partition using gypsum board panels

with metal furring

Basement Floor

2nd Floor 490.00 sg.m.

3rd Floor 564.00 | sg.m.
2.2.2|Supply and installation of overhead

support framing for the floor to ceiling

glass partitions

Basement Floor -

2nd Floor 85.00 l.m.

3rd Floor 54.60 l.m.
2.2.3|Supply and installation of wood veneer panels

with metal furring as framing

Basement Floor -

2nd Floor 149.00 sg.m.

3rd Floor 151.50 sg.m.
2.2.4|Supply and installation of operable partition

with minimum 50 decibel noise reduction

in combination laminate finish with powder

coated aluminum framing

2nd Floor (Conference Room) 1.00 lot
2.2.5|Supply and installation of prefabricated

toilet partitions in laminate finish

Basement Floor 3.00 sets

2nd Floor 3.00 sets

3rd Floor 3.00 sets
2.2.6|Supply and installation of 600mm x 600mm

polished homogenous tiles

Basement Floor 68.00 sg.m.




2nd Floor

154.00

sg.m.

3rd Floor

154.00

sg.m.

2.2.7

Supply and installation of drywall partition

base with acoustic fabric panel

Basement Floor

2nd Floor

60.00

sg.m.

3rd Floor

60.00

sg.m.

2.2.8

Supply and installation of 1200mm thick CHB

partition complete with plain cement plaster

finish

Basement Floor

367.20

sg.m.

2nd Floor

3rd Floor

2.3

Wood Trims

2.3.

[N

Supply and installation of the following

doors:

23.1.1

Door 1 (Single Wooden Flush Door)

Basement Floor

4.00

sets

2nd Floor

12.00

sets

3rd Floor

9.00

sets

2.4

Cabinetry

2.4,

[EN

Supply and installation of built in

cabinetry for the ff.:

24.1.1

Pantry

6.00

lots

25

Ceiling Works




2.5.

[EN

Supply and installation of dropped

ceiling using gypsum board panels and

metal furring on hanger rods

Basement Floor

2nd Floor

122.00

sg.m.

3rd Floor

109.00

set

2.5.2

Supply and installation of 600mm x 600mm

acoustic ceiling board on metal tee runners

and hanger rods (CF-3) (General Office Area)

Basement Floor

2nd Floor

926.00

set

3rd Floor

962.00

set

2.5.3

Supply and installation of dropped

ceiling using moisture resistant gypsum

board panels and metal furring on hanger rods

Basement Floor

2nd Floor

30.00

sg.m.

3rd Floor

30.00

sg.m.

2.6

Painting Works

2.6.1

Wall Works

2.6.1.1

High gloss roller paint finish for all

gypsum and plastered surfaces (incl.

marine plywood accents)

4,032.40

sg.m.

2.6.1.2

Duco finish for specified doors

26.12.1

Doors (including existing doors)

164.00

sg.m.

2.6.1.3

Oil stain finish for all wood veneer surfaces

300.50

sg.m.




2.6.2

Ceiling Works

2.6.2.1

Flat roller paint finish for all gypsum

surfaces

742.00

sg.m.

2.7

Glass Works

2.7.

[N

Supply and installation of 1/2" thick

clear tempered glass panels with frosted

tint

Basement Floor

2nd Floor

204.00

sg.m.

3rd Floor

130.00

sg.m.

2.7.2

Supply and installation of 1/4" thick

painted glass panels as whiteboard where

specified

Basement Floor

2nd Floor

60.00

sg.m.

3rd Floor

26.70

sg.m.

2.7.4

Supply and installation of the following

glass doors:

2.74.1

Door 2 (Single Leaf)

Basement Floor

2nd Floor

16.00

sets

3rd Floor

12.00

sets

2.7.4.2

Door 3 (Double Leaf)

Basement Floor

2nd Floor

6.00

set

3rd Floor

5.00

set

2.7.4.3

Door 4 (Sliding Door)




Basement Floor

2nd Floor

2.00

sets

3rd Floor

1.00

sets

2.8

Masonry Works

2.8.

[EE

Supply and installation of r.c. counter with

natural granite top (Washroom)

Basement Floor

4.00

sg.m.

2nd Floor

3rd Floor

2.9

Special Items

2.9.

[EN

Supply and installation of built up metal

signage

Basement Floor

2nd Floor

3.00

set

3rd Floor

3.00

set

2.10

Special Items

2.10.1

Supply and installation of the following metal

doors:

2.10.1.1

Double Doors (with louvers)

Basement Floor

5.00

set

2nd Floor

3rd Floor

Engineering Works

3.

[EEN

Electrical Works

3.1.

[EN

Supply and installation of all necessary




electrical lines and devices including

all roughing ins and accessories as

required by the new layout and design

Basement Floor 1.00 lot

2nd Floor 1.00 lot

3rd Floor 1.00 lot

3.1.2|Supply and installation of the following

lighting fixtures
3.1.2.1|9w LED lighting fixture (150mm square)

Basement Floor 9.00 sets

2nd Floor 147.00 sets

3rd Floor 109.00 sets
3.1.2.2/600mm x 600mm LED panel light

Basement Floor

2nd Floor 140.00 sets

3rd Floor 147.00 sets
3.1.2.3|5w LED MR 16 lighting fixture

Basement Floor

2nd Floor 42.00 sets

3rd Floor 60.00 sets
3.1.2.4|LED Exit Light

Basement Floor -

2nd Floor 10.00 sets

3rd Floor 7.00 sets
3.1.2.5|LED Emergency Light

Basement Floor 2.00 sets

2nd Floor 10.00 sets

3rd Floor 8.00 sets




3.1.2.5|14W LED T8 with vaporproof housing
Basement Floor 25.00 sets
2nd Floor -
3rd Floor -
3.2|Mechanical Works
3.2.1|Relocation and rehabilitation where
necessary of existing ducting and split
type acu as required by the new layout
and design
Basement Floor -
2nd Floor 1.00 lot
3rd Floor 1.00 lot
3.2.2|Supply and installation of split type ACs
(inverter type)
3.2.2.1|2.0 hp Wall Mounted
Basement Floor 2.00 sets
2nd Floor -
3rd Floor 2.00 sets
3.2.2.2|2.5 hp Wall Mounted
Basement Floor -
2nd Floor 3.00 set
3rd Floor 2.00 set
3.2.2.3]3.0 hp Wall Mounted
Basement Floor -
2nd Floor 3.00 set
3rd Floor 2.00 set

3.2.24

5.0 hp Ceiling Cassette

Basement Floor




2nd Floor 2.00 set
3rd Floor 1.00 set
3.2.2.5|Exhaust Fan Ceiling Cassette
Basement Floor 2.00 set
2nd Floor 9.00 set
3rd Floor 8.00 set
3.3|Sanitary/Plumbing Works
3.3.1|Supply and installation of the following
plumbing fixtures:
3.3.1.1|Pantry Sink 5.00 sets
3.3.1.2 | Pantry Faucet 5.00 sets
3.3.1.3|Water Closet 15.00 sets
3.3.1.4|Urinal 8.00 sets
3.3.1.5|Lavatory 15.00 sets
3.3.1.6|Lavatory Faucet 15.00 sets
3.3.1.7|Toilet Paper Holder 15.00 sets
3.3.1.8|Robe Hook 15.00 sets
2.5|General Requirements
2.5.1|Permits 1.00 lot
2.5.2|Insurances & Bonds 1.00 lot

GRAND TOTAL




Section I1X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

O (b) Statement of the prospective bidder of all its ongoing government and private

OO

(©)

(d)

(e)

()

(9)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

O

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents

41



O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
O (j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O () Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.
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