



CONTRACT AGREEMENT

DEC 2 7 2024 day of between

CONSTRUCTION INDUSTRY AUTHORITY OF THE PHILIPPINES of Makati City, Philippines (hereinafter called "the Entity") of the one part and INFOBAHN COMMUNICATIONS, INC. of Quezon City, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute Procurement of Wireless Access Point with Wireless Controller under IB No. 2024-10-100 (hereinafter called "the Works") and the Entity has accepted the Bid for One Million Pesos (₱1,000,000.00) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;

THIS AGREEMENT made the

- Specifications; ii.
- Bill of Quantities: iii.
- iv. General and Special Conditions of Contract:
- Supplemental or Bid Bulletins, if any;
- b. Winning bidder's bid, including the Eligibility requirements. Technical and Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation:

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information









prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

- In consideration for the sum of One Million Pesos (₱1,000,000.00) or such other sums as may be ascertained, INFOBAHN COMMUNICATIONS, INC. agrees to Supply, Delivery and Installation of Wireless Access Point with Wireless Controller in accordance with his/her/its Bid.
- 4. The Construction Industry Authority of the Philippines agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

CONSTRUCTION INDUSTRY AUTHORITY
OF THE PHILIPPINES

TIN: 000-446-607-000

INFOBAHN COMMUNICATIONS, INC.

TIN: 004-840-797-0000

ATTY. HERBERY D.G. MATIENZO

Acting Executive Director

Construction Industry Authority of the Philippines

MARICRIS S. EDANOL

ACCOUNT MANAGER Infobahn Communications, Inc.

ACKNOWLEDGMENT

REPUBLIC OF THE PHIL			
Before me a notary pub	lic for and in nally appeared:	DEC 2 7 2024 , this	day of
NAME	COMPETENT EVIDENCE OF IDENTITY	DATE & PLACE OF ISSUE	VALID UNTIL
ATTY. HERBER D.G. MATIENZO			
MANICUS S. EDANOL	SSS 10# 33-2901571-3	MAKATI CITU	
(3) pages including this Adams and their witnesses on eact to be their voluntary act ar	me persons who executed the cknowledgement, is written he chand every page thereof and deed as well as the entities hereunto sign my name and Philippines	as been signed by to they acknowledge sthey respectively re	the parties the same epresent.
		NOTARY PL	IBLIC
Doc. No		Callain	
Book NoXVIIISeries of	PTR (Roll Mr	Notary Public for Quezon Ch Until December 31, 2025 No. 3565783 / January 04, 202 No. 30457 / 30457 / 05-09-19 CLE VII-0006994 / 09/21/2021 Matter No. NP-021 (2024-20	y 24 Q.C 980 L

MSSA