Construction Industry Authority of the Philippines
REQUEST FOR QUOTATION/PROPOSAL

CIAP-F-PrM-03
Rev. No.: 00
CIAP
Printing. Binding and Delivery of the Roadmap Mid-Term Report
P.R. No./Date: 25-10141 | 23 September 2025 RFQ/P No. / Date: 2025-10-123 | 08 October 2025

The Construction Industry Authority of the Philippines (CIAP) invites all eligible suppliers, contractors and consultants to quote the best offer for the described item/s in the attached Terms of
Reference/Technical Specifications subject to the Terms and Conditions and within the Approved Budget for the Contract (ABC).

The following are the required document/s to be submitted as attachment/s to the quotation/proposal:
(Please submit the documents required to be submitted by the bidder pursuant to Annex "H"-Appendix A of Revised of The 2016 Revised IRR)

Mayor's/Business Permit

PhilGEPS Registration Number

Latest Income/Business Tax Return

Notarized Omnibus Sworn Statement (original notarized copy to be submitted before issuance of PO/JO/Contract)
Signed Terms of Reference or Technical Specifications, if applicable

BIR Certificate of Registration (BIR Form No. 2303)
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This pro-forma quotation maybe submitted through registered or electronic mail to the CIAP Bids and Awards Committee Secretariat at address indicated below or email to
bac_ciap@construction.gov.ph/angelzyrenecacho@construction.gov.ph on or before 15 October 2025, 12:00 NN, together with any additional requirements indicated in the attached Terms of Reference / Technical
Specifications, and subject to the following Terms and Conditions:

. All entries shall be typed or written in a clear legible manner.
. No alternate quotation/offer is allowed, suppliers who submitted more than one quotation shall be automatically disqualified.
. All prices offered herein are valid, binding and effective for sixty (60) calendar days upon receipt of the bid. Alternative bids shall be rejected.
. Price quotations to be denominated in Philippine Peso shall include all applicable government taxes subject to (BIR 2306) 5% R-VAT and
(BIR 2307) 1% (PO) or 2% (JO) deductions.
. CIAP-BAC Technical Working Group may require you to submit documents that will prove your legal, financial and technical capability to undertake this contract.
. Salient provisions of the IRR of RA 9184: Section 68 - Liquidated Damages and Section 69 - Imposition of Administrative Penalties shall be observed.
. CIAP reserves the right to reject any and all quotations, declare a failure, or not award the contract pursuant to Sec 41 of the same IRR.
. In case of tie quotations, suppliers' presence is required during tie breaking through draw lots or toss coin.
. In case supplier pro forma quotation is submitted, conditions will be governed by the submitted signed Terms of Reference/Technical Specifications .
. Payment shall be made through check payment (Landbank).
. For bidders with Landbank of the Philippines Bank Account Number, please write Account Number:
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Very truly yours,

(ORIGINAL Copy Signed)

Angel Zyrene D. Cacho

Secretariat, Bids and Awards Committee

CONSTRUCTION INDUSTRY AUTHORITY OF THE PHILIPPINES

3rd Floor, NAPOLCOM Building, No. 371 Sen. Gil J. Puyat Avenue, Makati City
Telephone: 0917-855-7198 | e-mail: bac_ciap@construction.gov.ph

Brand/Model | UnitPrice | Total Amount
(To be filled-out by the supplier)

Item QTY ABC Technical Specifications

Printing, Binding and Delivery of the Roadmap Mid-Term Report
1 1 lot # 105,000.00
*** See attached Technical Specifications for complete details **

Total ABC P 105,000.00

Delivery and Other

X As schedule in the Terms of Reference
Instructions:

(Please provide complete information below)

We undertake, if our Proposal is accepted, to supply/deliver the goods in accordance with the specifications and/or delivery schedule.

We agree to abide by this proposal for the price validity period specified in the terms and conditions and it shall remain binding upon us and may be accepted at any time before the expiration of that
period.

Until a Purchase/Job Order or a Contract is prepared and executed, this Quotation/Proposal shall be binding upon us. We understand that CIAP is not bound to accept the lowest or any proposal
that CIAP may receive.

Signature over Printed Name :

Designation/Position :

Name of Company :

Address :

Telephone / Fax :

E-mail Address:

Company Tax Identification Number :
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CIAP BUILDING WITH INTEGRITY

TECHNICAL SPECIFICATIONS

PRINTING, BINDING, AND DELIVERY OF THE ROADMAP MID-TERM REPORT

Total Cost/ ABC
Qty. | Unit Specification Unit Cost (inclusive of all cost
and applicable taxes
QUANTITY: 100 copies
SIZE: 8x8 inches (book type, referenced
from the Roadmap Action Plan)
COLOR: Full color cover and inside
] pages BINDING: Soft bound (glued
100 | copies and stitched) PAPER: Minimum 80 £105,000.00 £105,000.00
gsm, glossy COVER: Thick
(minimum 220 gsm, glossy) NO. OF
PAGES: 50-80 pages
For more information, see attached TOR.
Prepared by: Approved by:
(Original Copy Signed) (Original Copy Signed)
ARIANE MONIQUE D. BALAOING DORIS U. GACHO
TIDS, PDCB Executive Director

Evaluated by:

(Original Copy Signed)
MARY ANN PINLAC

Lead, CIAP Comms Team

CONFORME:

Name and Signature of Authorized Representative of the Supplier

PhilGEPS Registration Number

Tax Identification Number

Date

An Attached Agency of the Department of Trade and Industry

Website: www.construction.gov.ph
E-mail address: ciap@construction.gov.ph
Telephone Number: + (632) 5323-8020

CONSTRUCTION INDUSTRY AUTHORITY OF THE PHILIPPINES

3/F NAPOLCOM Building, No. 371 Sen. Gil J. Puyat Ave, Makati City, Philippines E E

SYSTEMS

Cert No. 24/182135
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C1AP BUILDING WITH INTEGRITY

TERMS OF REFERENCE
PRINTING, BINDING, AND DELIVERY OF THE
ROADMAP MID-TERM REPORT

Background

The Philippine Construction Industry Roadmap 2020-2030 (PCIR) is a
strategic blueprint jointly developed by the public and private sectors to
transform the Philippine construction industry into a globally competitive,
sustainable, and innovation-driven sector. Anchored on the vision of
generating P130 trillion in construction business over a decade, the
Roadmap outlines a comprehensive set of goals and values under the
guiding principle of “Tatag at Tapat” or building with integrity.

To operationalize this vision, the Roadmap is supported by 30 Action Plans
grouped under 7+1 strategic clusters, including CIAP Revitalization,
Communications Plan, Infrastructure Masterplan Development Advocacy,
Professionals, Skills & Productivity Upgrading, Digitization and
Modernization, Policy Reform Advocacy, Government-Industry-Academe
Partnership, Construction Services Exports and Outsourcing. These action
plans serve as “living documents” that are regularly reviewed and updated
to reflect the evolving needs of the industry.

As the Roadmap reaches its midpoint, the development of a Mid-Term
Report is essential to document progress, highlight milestones, and
communicate the industry's collective achievements and ongoing
commitments. This TOR outlines the engagement of a qualified service
provider to undertake the printing, binding, and delivery of a professionally
designed and accessible report, in close coordination with the CIAP —
PDCB, to ensure the report serves as a key reference for stakeholders and
the general public.

Objectives
e To produce a professionally designed and visually engaging Mid-
Term Report.
e To ensure high-quality printing for effective and wide dissemination.
* To reflect the strategic direction, accomplishments, and ongoing
initiatives of the PCIR Action Plans.
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lll.  Scope of Work and Deliverables
The service provider shall undertake the printing, binding, and delivery of
high-quality copies of the Roadmap Mid-Term Report. All content and layout
files, including the narrative, statistics, and graphics, will be provided by
CIAP-PDCB.

Specifications for printing:
e Quantity: 100 copies
e Size: 8x8 inches (book type, referenced from the Roadmap Action
Plan)
e Color: Full color cover and inside pages
e Binding: Softbound (glued/stitched)
¢ Paper: Minimum 80 gsm, glossy
¢ Cover: Thick (minimum 220 gsm, glossy)
e Pages: 50-80 pages

Iv. Timeline

The engagement must be completed within twenty-five (25) working days
from receipt of Notice to Proceed.

V. Qualifications and Evaluation of the Service Provider
Eligibility Requirements
Prospective bidders must submit the following legal, technical, and financial

documents in accordance with Annex “H” Appendix A of the revised IRR of
R.A. No. 9184:

1. Mayor's/Business Permit, or BIR Certificate of Registration (BIR Form
2303) for individual consultants

Professional License or Curriculum Vitae

PhilGEPS Registration Number

Income/Business Income Tax Return

Notarized Omnibus Sworn Statement
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VI. Terms and Conditions
e All materials produced during the engagement shall be the property of
CIAP-PDCB.
e Any errors in the materials, not caused by CIAP-PDCB, shall be
corrected by the service provider at no additional cost.
e The service provider shall maintain strict confidentiality of all information
and data involved in the production.

Vil. Budget and Terms of Payment
The Approved Budget for the Contract (ABC) is #105,000.00, inclusive of
all service charges and applicable taxes. Payment shall be processed in .
accordance with government accounting rules and regulations.
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Prepared by:

ARIANE N
Trade and velopment Specialist

Reviewed by:

~,

GIOVANN MI EL C. DELA ROSA
Sr. TIDS

rove

RIS U. GACHO
Executive Director, PODCB
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